Area

(mid level lot)

C - Advanced Pump Track

$135,894
D - Progressive Jumps
(beginner-intermediate)

$27,081

’ G - Flow Trail (intermediate)

$77,343
J - North Shore Balance Trail
(intermediate-advanced)

$95,290

A-Start / Return Hill
with progressive drops
(beginner to advanced)

‘Additional Costs
- Overall Site Preparation (~1-2 months):
estimated $50,000 (note: may be upwards to $100,000)
- Lump Sum Mobilization (~2 months):

estimated $13,800 (travel, per diem, housing)

P - Parking Area
1 lower level lot)

Total Phase 4 - Overall Bike Skills Park Budget
(Nodes A - J & all materials - dirt, lumber, logs, rocks, fasteners;
overall site prep & lump sum ilization)
Estimated $866,516

K - Passive Space with
furnishings & amenities
(includes picnic tables,
litter receptacles, bike
racks; fencing TBD)

Expert Jumps
$159,038

=
Wood Skills Area E - Progressive Jumps
nner-advanced) (intermediate)
F - Advanced Jumps with
transition to G (Flow Trail)

Notes:

- material pricing changes / fluctuates per region;
calculated values based on assumed average costs
- unknown ground & building conditions from past
use; survey / geotechnical / lidar study required

) Cold Lake Bicycle Skills Park & Trails - Ride / Training Centre

Hoots Ltd.
2537 Byron Rd.
North Vancouver, BC

Project / Feature: Bicycle Skills Park & Trails - Ride / Training Centre
Location: Cold Lake, Alberta (Central Park Reserve Area)

V7H 1.9
604.808.6075

Client Name: City of Cold Lake, AB

info@hoots.ca

©2020 Hoots Ltd. Al rights reserved. No part of this work may be reproduced or transmitted in any form or by any means, electronic,

photocopy or otherwise, without the prior written permission of Hoots Inc.

Designed By: J.Hoots
Date: August 2020

*not to scale

Sheet 1 of 2 - Phase 4 Bike Skills Park
Proposed Overall Facilities
with Estimated Costs & Budget
Skills Park Nodes A -]




